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SECTION C — DESCRIPTION / SPECIFICATIONS / PERFORMANCE WORK
STATEMENT

C.1 BACKGROUND

The United States Special Operations Command (USSOCOM) Detachment (DET) 1, located
primary at Eglin AFB, is the System Program Office (SPO) for three Special Operations Forces
(SOF)-unigue munitions. It is also the Lead Developmental Test and Evaluation Organization
(LDTO) for the AC-130J Ghostrider program, the AC-130W Stinger 11 program, AC/MC-130J
Radio Frequency Countermeasure (RFCM) programs, MC-130J Airborne Mission Networking
(AbMN) program, and the MC-130J Common Terrain Following (MCTF) Radar program in
support of SOF world-wide. USSOCOM DET 1 activities include, but are not limited to,
acquisition program management activities, engineering, integration, and Developmental Test
and Evaluation (DT&E) with support to Operational Test and Evaluation (OT&E).

In addition, DET 1 supports USSOCOM Program Executive Officer Fixed Wing (PEO-FW) and
Program Executive Officer Rotary Wing (PEO-RW), both located at MacDill AFB. PEO-FW is
responsible for delivering SOF-peculiar manned and unmanned fixed wing airpower capabilities
to effectively enable SOF. PEO-RW is responsible for delivering SOF-peculiar rotary wing
airpower capabilities to effectively enable SOF. Due to the fixed and rotary wing fleet’s low-
density, high-demand nature, both have to use innovative acquisition approaches to incorporate
capability and sustainment improvements while ensuring adequate aircraft availability.

This TO intends to provide integration and developmental test services to USSOCOM DET 1 to
assist in the implementation and integration of new or upgraded technologies related to systems,
subsystems, air-based platforms, and sensing systems currently used by deployed SOF personnel.
The services will include: compiling, reviewing, and reporting on test instrumentation data;
installation of instrumentation to observe and evaluate tests; development and validation of
procedures and processes for the operation of new or modified equipment; evaluation of the
performance of a new or upgraded system relative to its expected performance; evaluation of a
new or upgraded system’s impact on other existing systems; recommendations for adjudication
of testing issues; and follow-on corrective testing. Continuous integration and developmental
testing of emerging capabilities will help DET 1 and its mission partners maintain their
capability advantage during future operations.

Lastly, Battlefield Airmen (BA) SPO is a Branch within the SOF and Personnel Recovery (PR)
Division (AFLCMC/WI) located at Wright Patterson AFB (WPAFB) which supports
USSOCOM in providing BA-specialized capabilities for Reconnaissance and Surveillance,
Terminal Attack Control, Command and Control, Strike/Post Strike/Battle Damage Assessment,
Weather Operations, Personnel/Sensitive Material Recovery, and Technical Rescue/Recovery
Operations. BA SPO is the single point manager for all program management functions that
support Special Tactics (ST) and Pararescue (PJ). BA SPO activities include, but are not limited
to, capabilities development, life-cycle acquisition management of equipment and training,
engineering, and DT&E/OT&E.

C.1.1 PURPOSE

The purpose of this TO is to provide USSOCOM DET 1 with the support and expertise required
to accomplish its mission of providing robust and reliable weapons, countermeasures, and
communication capabilities to SOF through safe and thorough T&E, diligent management, and
integration of emerging weapon system capabilities.
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This acquisition is for testing equipment and software on SOF aircraft, and no weapons systems
are being purchased under this TO. The contractor shall not operate or dispense any munitions
during the period of performance under this TO.

C.1.2 AGENCY MISSION

USSOCOM DET 1 provides robust and reliable weapons, countermeasures, and communications
capabilities to SOF through safe and thorough T&E, rapid acquisition management, and
integration of emerging weapon system capabilities. This TO assists USSOCOM DET 1 in
accomplishing that mission by providing acquisition and test subject matter experts with years of
experience acquiring, integrating, and testing weapons into SOF-unique weapon systems.

C.2 SCOPE

The effort will address support to the USSOCOM DET 1, PEO-FW/RW, and the Battlefield
Airmen Office in the five functional areas provided below, as well as provide continuous, day-to-
day general management support associated with the functional areas, to USSOCOM DET 1,
PEO-FW/RW, and the BA office:

a. Acquisition program management support.
Systems engineering and configuration management support.
Science and technology support.
Demonstration/evaluation logistics support.
Resource management, planning, and reporting support.

T o o T

C.3 CURRENT ENVIRONMENT

a. USSOCOM DET 1 currently tests the following: AC-130W, AC-130J, MC-130J, CV-22,
AGM-176, GBU-69/B, GBU-39B/B, other SOF aircraft and munitions, and their
associated hardware/software and BA.

b. The contractor shall not operate or dispense any munitions during the period of
performance under this TO.

C.4 OBJECTIVE

The objective of this TO is to support USSOCOM DET 1 in accomplishing its mission by
conducting research, development, and testing and evaluation in support of SOF-unique fixed
wing, rotary wing, and battlefield airman systems.

C.5 TASKS
The following applies to Task 2 and Task 3.

The support of both the engineering and technical support (Section C.5.2) and integration and
testing support (Section C.5.3) tasks encompasses systems engineering and technical support for
the USSOCOM DET 1, PEO-FW/RW, and BA portfolio of aviation platforms, associated
mission equipment, and simulation systems during all phases of development, acquisition, and
sustainment. The contractor shall provide services in support of areas such as project analysis
and participation in design reviews, tests, demonstrations, and exercises. The contractor shall
also assist with identification, analysis, and arrangement and provide suggestions on relevant
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technical issues with particular emphasis on program executability and interoperability. Reports
or debriefs, when appropriate, shall provide a technical assessment of the associated risks.

These tasks also include activities such as assistance with preparing, updating, modifying, or
providing comments for documents supporting Systems Engineering activities; coordination with
program office system engineers for related system integration documentation, including
analysis of and providing recommendations on interoperability issues and evaluating system
safety issues; reviewing System Safety Program plans; reviewing Initial, Verification, and
Validation (IV&YV) plans and documentation; and assisting with drafting configuration
management plans and other configuration control and status accounting tasks. Documentation
and recommendations in support of presentations to the United States Air Force (USAF)
Nonnuclear Munitions Safety Board (NNMSB), USAF Seek Eagle (AFSEQ), and other
organizations as required are also part of these tasks.

C.51 TASK1-PROVIDE PROGRAM MANAGEMENT

The contractor shall provide a program manager under this TO to coordinate efforts and
deliverables for all projects, events, programs, and contract employees tasked with supporting
USSOCOM DET 1. This includes the management and oversight of all activities performed by
contractor personnel, including subcontractors, to satisfy the requirements identified in this
Performance Work Statement (PWS). The Program Manager shall analyze deliverables and
design a reporting structure that will track progress of all deliverables, as well as logistics
deadlines, and serve to inform the DASD/C3CB COR and USSOCOM DET 1 TPOC on the
overall support contract. The report structure shall be approved by the FEDSIM CO and
DASD/C3CB COR and modified as necessary during the contract period.

The contractor shall provide program management and technical support for all required
demonstrations, testing scenarios, technical exchanges, and related activities as directed and as
required.

C.5.1.1 SUBTASK1-MEETINGS

For all meetings, the contractor shall be responsible for providing meeting materials and
administrative and facilitation support to include, but is not limited to, scheduling, agendas,
minutes, action tracking, and summaries. Meetings will be conducted at USSOCOM DET 1,
Eglin AFB, or other specified location, as directed.

C.5.1.1.1 COORDINATE A PROJECT KICK-OFF MEETING

The contractor shall schedule, coordinate, and host a Project Kick-Off Meeting at the location
approved by the Government within five business days following the TO award date (or other
time mutually agreed between the parties)(Section F, Deliverable 02). The meeting will provide
an introduction between the contractor personnel and Government personnel who will be
involved with the TO. The meeting will provide the opportunity to discuss technical,
management, and security issues, and travel authorization and reporting procedures. At a
minimum, the attendees shall include Key contractor Personnel, representatives from the
directorates, other relevant Government personnel, and the DASD/C3CB COR.

At least three days prior to the Kick-Off Meeting, the contractor shall provide a Kick-Off
Meeting Agenda (Section F, Deliverable 01) for review and approval by the DASD/C3CB COR
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and the USSOCOM DET 1 Technical Point of Contact (TPOC) prior to finalizing. The agenda
shall include, at a minimum, the following topics/deliverables:

a. Points of contacts (POCs) for all parties.

b. Personnel discussion (i.e., roles and responsibilities and lines of communication
between contractor and Government).

c. Staffing Plan and status.

Security discussion and requirements (i.e., building access, badges, Common
Access Cards (CACs)).

Invoicing requirements.

Draft Project Management Plan (PMP) (Section F, Deliverable 04).
Draft Quality Control Plan (QCP) (Section F, Deliverable 06).
Final QCP (Section F, Deliverable 07) Discussion.

Draft Transition-In Plan (Section F, Deliverable 11) and discussion.

o

- oQ —hoo

The Government will provide the contractor with the number of Government participants for the
Kick-Off Meeting and the contractor shall provide sufficient copies of the presentation for all
present.

Additionally, the contractor shall draft and provide to the DASD/C3CB COR and USSOCOM
DET 1 TPOC a brief summary of the Kick-Off Meeting documenting the Kick-Off Meeting
discussion and capturing any action items. (Section F, Deliverable 03)

C.5.1.1.2 AD HOC TECHNICAL/WORK STATUS MEETINGS

The contractor shall, if requested by the Government, participate in ad hoc technical meetings to
discuss tasking, work progress, technical problems, performance issues, or other technical
matters. These meetings will occur at a time and place mutually agreed upon by the parties.
(Section F, Deliverable 21)

C.5.1.1.3 CONTRACT ADMINISTRATION MEETINGS

The contractor may be required to meet or participate in a teleconference with authorized
Government personnel as often as deemed necessary to discuss contract performance or
administrative issues. The contractor may also request a meeting with the FEDSIM CO when
deemed necessary. The content of meetings shall be documented in writing (Section F,
Deliverable 19). Minutes shall be agreed to by both parties and shall be included in the
Government contract file.

C.5.1.2 SUBTASK?2-PREPARE A PROJECT MANAGEMENT PLAN (PMP)

The contractor shall document all support requirements in a PMP. The contractor shall provide
the Government with a draft PMP (Section F, Deliverable 04) on which the Government will
make comments. The final PMP (Section F, Deliverable 05) shall incorporate the Government’s
comments.

The PMP shall:
a. Describe the proposed management approach.
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b. Contain Standard Operating Procedures (SOPs) for all tasks.
Describe in detail the contractor’s approach to risk management under this contract.
d. Describe in detail the contractor’s approach to communications, including processes,
procedures, communication approach, and other rules of engagement between the
contractor and the Government.

e. Include the contractor’s Baseline QCP (Section F, Deliverable 06).

C.5.1.3 SUBTASK 3 -UPDATE QUALITY CONTROL PLAN (QCP)

The contractor shall update the QCP submitted with its Kick-Off Meeting Agenda (Section F,
Deliverable 06) and then provide a final QCP, as required in Section F (Section F, Deliverable
07). The contractor shall periodically update the QCP, as required in Section F (Section F,
Deliverable 08), as changes in program processes are identified.

Within the QCP, the contractor shall identify its approach for providing quality control in
meeting the requirements of the TO. The contractor’s QCP shall describe its quality control
methodology for accomplishing TO performance expectations and objectives. The contractor
shall fully discuss its validated processes and procedures that provide high quality performance
for each Task Area. The QCP shall describe how the processes integrate with the Government’s
requirements.

C.5.14 SUBTASK 4 - PREPARE A QUARTERLY STATUS REPORT (QSR)

The contractor shall develop and provide a QSR (Section J, Attachment D) (Section F,
Deliverable 09). The QSR shall include the following:
a. Government actions required.
b. Schedule (show deliverables with planned and actual start and completion dates for
each).
c. Projected cost of each CLIN for the current quarter.
d. Risks.

C.5.1.5 SUBTASK5-PREPARE A MONTHLY STATUS REPORT (MSR)

The contractor shall develop and provide an MSR (Section J, Attachment E) (Section F,
Deliverable 10). The MSR shall include the following:

a. Accumulated invoiced cost for each CLIN up to the previous month.
b. Projected cost of each CLIN for the current month.

C.5.1.6 SUBTASK 6 — TRANSITION-IN PLAN

The contractor shall update the draft Transition-In Plan (Section F, Deliverable 11) provided
with its proposal and provide a final Transition-In Plan (Section F, Deliverable 12) ten working
days after receipt of Government comments. The contractor shall ensure that there will be
minimum service disruption to vital Government business and no service degradation during
and after transition. The contractor shall implement its Transition-In Plan No Later Than (NLT)
15 calendar days after award, and all transition activities shall be completed 30 days after Task
Order Award (TOA).
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In the Transition-In Plan, the contractor shall identify how it will coordinate with Government
personnel and/or the outgoing contractor to transfer knowledge regarding the following:

a. Project management processes.

b. POCs.

c. Location of technical and project management documentation.

d. Status of ongoing technical initiatives.

e. Appropriate contractor to contractor coordination to ensure a seamless transition.

f. Transition of Key Personnel.

g. Schedules and milestones.

h. Actions required of the Government.
The contractor shall also establish and maintain effective communication with Government

personnel and/or the outgoing contractor for the period of the transition via weekly status
meetings or as often as necessary to ensure a seamless transition-in.

C.5.1.7 SUBTASK 7 - TRANSITION-OUT PLAN

The contractor shall provide transition-out support when required by the Government. The
Transition-Out Plan shall facilitate the accomplishment of a seamless transition from the
incumbent to an incoming contractor/Government personnel at the expiration of the TO. The
contractor shall provide a draft Transition-Out Plan within three months of the Project End Date
(Section F, Deliverable 13). The Government will work with the contractor to finalize the
Transition-Out Plan (Section F, Deliverable 14) within ten working days after receipt of
Government comments.

In the Transition-Out Plan, the contractor shall identify how it will coordinate with the incoming
contractor and/or Government personnel to transfer knowledge regarding the following:

a. Project management processes.

b. POCs.

c. Location of technical and project management documentation.

d. Status of ongoing technical initiatives.

e. Appropriate contractor to contractor coordination to ensure a seamless transition.

f. Transition of Key Personnel.

g. Schedules and milestones.

h. Actions required of the Government.
The contractor shall also establish and maintain effective communication with the incoming

contractor/Government personnel for the period of the transition via weekly status meetings or as
often as necessary to ensure a seamless transition-out.

The contractor shall implement its Transition-Out Plan NLT two months prior to expiration of
the TO.
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C.5.1.8 SUBTASK 8 - ACCOUNTING FOR CONTRACTOR MANPOWER
REPORTING

The contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for the USSOCOM DET 1 via
a secure data collection site: the Enterprise Contractor Manpower Reporting Application
(ECMRA). The contractor is required to completely fill in all required data fields using the
following web address: http://www.ecmra.mil/.

Reporting inputs will be for the labor executed during the period of performance during each
Government Fiscal Year (FY), which runs October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported NLT October 31 of each calendar
year. Contractors may direct questions to the support desk at: http://www.ecmra.mil/.

Contractors may use Extensible Markup Language (XML) data transfer to the database server or
fill in the fields on the website. The XML direct transfer is a format for transferring files from a
contractor’s systems to the secure website without the need for separate data entries for each
required data element at the website. The specific formats for the XML direct transfer may be
downloaded from the web.

C.5.19 SUBTASK9-PREPARE TRIP REPORTS

The Government will identify the need for a Trip Report when the request for travel is submitted
(Section F, Deliverable 15). The contractor shall keep a summary of all long-distance travel
including, but not limited to, the name of the employee, location of travel, duration of trip, and
POC at travel location. Trip reports shall also contain Government approval authority, total cost
of the trip, a detailed description of the purpose of the trip, and any knowledge gained. At a
minimum, trip reports shall be prepared with the information provided in Section J, Attachment
F.

C.52 TASK2-ENGINEERING AND TECHNICAL SUPPORT

This task includes Science and Technology (S&T) support and technical expertise for a variety
of developmental systems with the potential to meet specified performance requirements or fill a
gap until a final solution is developed. It involves the research, analysis, and study of technical
issues and provides recommendations for issue resolution and/or migration. It provides
alternatives, analysis of suitability and recommendations, and performs functional trade-off
analysis, as well as qualitative and quantitative evaluations of information to further cooperative
efforts with relevant S&T organizations, such as the Air Force Research Laboratory. This task
also supports studies and review of technical issues and alternatives, as well as subsequent
resolution recommendations.

The contractor shall provide technical expertise and programmatic support of SOF aviation and
BA technology development. This expertise shall include systems engineering and technical
support, as well as specific domain expertise in SOF-unique airborne munitions and Intelligence,
Surveillance, and Reconnaissance ISR platforms, weapons, and sensors. This includes in-depth
understanding of Government technology development and test processes, to include capabilities
and limitations of applicable technologies including, but not limited to, AC-130J, AC-130W,
MC-130J, CV-22, and Stand-off Precision Guided Munitions. The contractor shall develop
robust new test plans, procedures and processes for the full scope of a test event to include
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required checklists and equipment/system operability checks. These test plans shall document
any changes to prior processes as a result of the items being tested, and provide for a means to
evaluate any impact new process steps may have on system performance, as well as a means to
identify corrective actions when steps do not result in test success. These test processes may be
applied to the testing of both new system installations as well as existing system upgrades.

C.5.3 TASK3-INTEGRATION AND TESTING SUPPORT

C.5.3.1 SUBTASK1-INTEGRATION

The contractor shall provide integration support to enable use of the sensor or other device
within the appropriate SOF-unique fixed wing or rotary wing platform including, but not limited
to, AC-130J, AC-130W, MC-130J, and CV-22. Specific system integration support tasks may
include, but are not limited to:

a. Aircraft surveys, engineering planning, and design support for new installations.
b. Installation and integration of payloads on airborne systems.

c. Installation and testing of data links and communications networks to provide
connectivity between payloads, operators, and end users.

d. Integration testing to ensure compatibility with the host platform and to satisfy safety
certification requirements of the platform operator.

e. End-to-end testing and evaluation of payloads and systems in accordance with approved
test plans and procedures.

f. Assisting the Government with the planning and conducting of Operational Readiness
Exercises.

g. Conducting readiness and acceptance reviews as proposed and agreed upon at the kick-
off meeting.

h. Maintenance and repair of equipment and systems during field integration and testing
activities.

C.5.3.2 SUBTASK 2-TEST AND EVALUATION (T&E)

The contractor shall develop an optimal process for T&E of each system, subsystem, platform, or
sensing system to be prototyped. This shall require evaluating the testing needs of prototypes and
fielded systems and shall support test planning, including plans for field demonstrations and for
participating in field exercises. The testing process specified in the plans shall involve a
discussion of data collection and evaluation methods, employ realistic operational scenarios, and
meet all testing requirements specified by the Government.

C.5.3.3 SUBTASK 3-DEVELOPMENTAL AND OPERATIONAL TESTING

The contractor shall assist the Government with planning of developmental testing, operational
testing, demonstrations, assessments, and/or, verifying and validating resolution of deficiencies.
The contractor shall support developmental testing on the selected military systems, subsystems,
platforms, and sensing systems related to Intelligence, Surveillance, and Reconnaissance (ISR)
and special mission operations. The testing performed shall take place in realistic operational
scenarios and meet all testing requirements, such as percent coverage, specified by the
Government. The contractor shall use the Requirements Traceability Verification Matrix

Task Order 47QFCA18F0089 PAGE C-8

Template Version 7/11/17



SECTION C — DESCRIPTION / SPECIFICATIONS / PERFORMANCE WORK
STATEMENT

(RTVM) together with other documentation to describe how the system(s) will be tested to
demonstrate the desired functionality. The contractor shall help develop test plans and write
quick-look and final reports to support the Government being able to meet test objectives. The
testing support will be in the areas of test plan development, test execution, test observation, test
assistance, and test assessment (Section F, Deliverable 16, Deliverable 22). The contractor shall
also perform sensor integration and testing for manned and unmanned airborne systems as well
as sensor integration studies and assessments for space-based systems. The contractor shall
ensure that all hardware, software, test equipment, instrumentation, supplies, facilities, and
personnel are available and in place to conduct or support each scheduled test, and be capable of
furnishing technical personnel at test sites to perform such testing.

C.5.4 TASK 4-CONDUCT GROUND AND FLIGHT TEST OPERATIONS

The contractor shall participate in ground and flight test operations on selected military systems,
subsystems, platforms, and sensing systems related to ISR and special mission operations. This
support may include but is not limited to acting as test coordinator to ensure adherence to all
safety and test requirements, ground and air system pre-flight checklists, ground and air test
process facilitation, and electromagnetic interference and electromagnetic compatibility tests.
Ground and flight test operations are conducted by contractor test personnel to provide the
Government decision-quality data by:

1. Planning testing geared towards the specification and/or operational requirements of a
new system or existing upgraded/modified system.

2. Assisting the Government in the execution of efficient testing which optimizes test
opportunities.

3. Analyzing the resulting qualitative and quantitative data.

4. Reporting the data in a timely format to Government decision makers.

Ground and flight test operations include, but are not limited to, conducting testing on/from a
specific system/platform or from a test control facility.

Flight and ground tests are expected to occur at, but not be limited to, the following locations
(included in the below sections) for each of the major work efforts: Eglin AFB, Florida (FL);
Dahlgren, Virginia (VA); Waco, Texas (TX); Naval Air Weapons Station (NSWC) China Lake,
California (CA); Nevada Test and Training Range, Nevada (NV); White Sands Missile Range,
New Mexico (NM); Pacific Missile Range Facility, Hawaii (HI); Cannon AFB, NM; Double
Eagle Il Airfield, NM; Inyokern Airfield, CA; and Ft Campbell, North Carolina (NC). Support
Outside the Continental United States (OCONUS) is not expected, but could be required.

C.55 TASK5-ADMINISTRATIVE SUPPORT

The contractor shall provide programmatic and acquisition management support for a diverse
USSOCOM portfolio. This involves programs such as aviation platforms and subsystems for all
phases of development, acquisition, and sustainment. The contractor shall review and comment
on acquisition documentation, review systems engineering and configuration management plans,
review and provide recommendations for specifications, and provide acquisition, development,
design, testing, security, logistics, and administrative management support. (Section F,
Deliverable 21). It incorporates the assessment, conversion, tailoring, and reviewing of
specifications and standards.
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C.55.1 SUBTASK 1-ADMINISTRATIVE SUPPORT

The contractor shall review, comment, and provide recommendations for security classification
guides and program protection plans on an annual basis (Section F, Deliverable 17). The
contractor shall develop and maintain security classification guides and program protection plans
on all USSOCOM DET 1, PEO-FW/RW, and BA programs.

The contractor shall prepare, staff, and coordinate actions using USSOCOM or AFLCMC/WI
guidance to support approval within USSOCOM or AFLCMC at all levels. There are
approximately one to two per month, depending on the current milestone phase of each
supported program for each organization.

The contractor shall deliver risk assessments and analyses (Section F, Deliverable 18) for a
variety of acquisition related issues. The requirement for risk assessments and analyses is
estimated at two analyses during any given month for each organization.

The contractor shall draft reports and/or debriefs summarizing technical and management
meeting and design reviews (Section F, Deliverable 19). The contractor shall also include in the
reports or debrief, when appropriate, a technical assessment of the risks. There are approximately
eight to ten reviews annually for each organization.

C.55.2 SUBTASK 2-PROCUREMENT PLANNING SUPPORT

The contractor shall provide technical and programmatic support for baseline acquisition,
research, and SOF-unique platforms and systems, in accordance with applicable Department of
Defense (DoD) Financial Management Directives, USSOCOM Financial Directives, and
applicable financial management tools. Support shall include technology transition, technology
insertion, field and operational testing, operation and training plans and materials, and low-rate
initial production planning, monitoring, and improvement.

This task includes support of the SOF acquisition programs (e.g., AC-130W, AC/MC-130J) such
as project planning; developing work schedules; providing assistance in the development,
reviewing, updating, and maintaining project related technical/financial/management
documentation; researching and analyzing problems relating to project processes and procedures;
and providing assistance in developing recommended solutions to problems.

C.5.5.3 SUBTASK 3 -DEMONSTRATION/EVALUATION LOGISTICS SUPPORT

The contractor shall provide logistics and transportation support for Joint Capabilities Technical
Demonstrations (JCTDs), DT&E, OT&E, demonstrations, and assessments. The contractor shall
coordinate with external organizations, private contractors, and cognizant contracting offices in
order to plan and execute personnel and equipment movement to a variety of locations, which
may include OCONUS. The contractor shall draft and review logistics support documentation,
transportation schedules, and logistics plans (Section F, Deliverable 20), as well as provide on-
site coordination for demonstration and evaluation locations and related qualifications for
dismounted operations.

C.5.6 TASK6-OPTIONAL SUPPORT

This task includes additional support required and within scope of the above tasks to support
additional mission needs such as, testing of additional SOF aircrafts (assigned to USSCOM Det
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1), or testing at additional locations as they may arise over the task order PoP. The contractor
shall not operate or dispense any munitions during the course of Government testing of new
munitions or aircraft capabilities.

C.5.7 TASK7 OPTIONAL SURGE SUPPORT

Surge support is defined as short-term work to support mission activities in order to meet urgent
customer needs for the support required and within the scope of the above listed tasks. This task
includes the contractor providing this type of flexibility on an as-needed basis to support
additional programmatic and technical expertise related to SOF aircraft/munitions testing
programs. The contractor shall provide the required support as identified in Section C to
accommodate un anticipated testing needs (e.g exercises, or emergency test), which may be
required to support the warfighter needs due to changing geopolitical events and changing areas
of operations.
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